Request for Bids

Box Butte County requests a bid for the demolition and replacement of the curb and gutter and sidewalks on the South side of East 6th Street from Box Butte Avenue to Niobrara Avenue, and the West Side of the 500 Block of Niobrara Avenue between East 6th Street to the Northern end of the Law Enforcement Building, address 512 Niobrara Avenue, Alliance, Box Butte County, from the street to the lawn or building, and sidewalk that is part of driveways into the Law Enforcement Center parking lot, from the street to the asphalt, on both the East 5th Street entrance and exit and the Niobrara Avenue entrance and exit. This project may include the replacement of a curb stop and coordination must occur with this project. Bids shall be submitted with separate line items (1) for the demolition/replacement of the sidewalk/driveways and (2) for the demolition/replacement of the curb and gutter. Specifications and General requirements for the work may be obtained from the Box Butte County Clerk. Bids shall be submitted to the Box Butte County Clerk pursuant to the general requirements by 4:00 p.m. on November 17, 2025. Bids will be accepted/rejected on November 19, 2025 during the Box Butte County Commissioner regular meeting. Box Butte County reserves the right to reject any and all bids and to waive defects and irregularities and technicalities in the bid or the bid process as allowed by law.

Box Butte County Commissioners Publish: October 22, 2025

SPECIFICATIONS

Curb and Gutter Replacement and Sidewalk Replacement shall be done to the following specifications:


- 1. (CURB AND GUTTER) Demolish and replace curb and gutter on the South side of East 6th Street from Box Butte Avenue to Niobrara Avenue, and the West Side of the 500 Block of Niobrara Avenue between East 6th Street to the Northern end of the Law Enforcement Building, address 512 Niobrara Avenue, Alliance, Box Butte County. Existing slope and grade to be maintained to match style in the 500 Block of Box Butte Avenue. All work shall meet the requirements to the City of Alliance for curb and gutter placed in the City of Alliance right-of-way. Curb cuts shall allow for handicap accessibility at the East end of 5th Street (existing), at the East end of 6th Street (existing), at the West end of 5th Street (existing) and at the center of the West side of the 500 Block of Niobrara Avenue at the existing driveway for entry and exit to the parking lot of the Law Enforcement Center. All concrete utilized in the in the curb and gutter construction shall be 6-sack 47B spec.
- 2. (SIDEWALK) Demolish and replace sidewalks adjacent to the Sorth side of East 6th Street from Box Butte Avenue to Niobrara Avenue, and the West Side of the 500 Block of Niobrara Avenue between East 6th Street to the Northern end of the Law Enforcement Building, address 512 Niobrara Avenue, Alliance, Box Butte County, from the street to the lawn or building, and sidewalk that is part of driveways into the Law Enforcement Center parking lot, from the street to the asphalt, on both the East 5th Street entrance and exit and the Niobrara Avenue entrance and exit. The sidewalks that are part of the driveway access to the Law Enforcement Center parking lot shall not be under construction at the same time, to allow continued access to the parking lot, Law Enforcement Center, and Box Butte County Jail.

All sidewalks shall match the width and path of existing sidewalks. All concrete installed shall be 6-sack 47B spec and all sidewalks shall be 5 inches thick. All sidewalks shall be particularly in locations adjacent to the Box Butte County Courthouse.

- 3. (**COORDINATION**) Bidders shall coordinate work with the electrical contractor and plumbing contractor to allow the required work on the Box Butte County curb stops controlling the water supply service to the Courthouse and its surroundings, as needed.
- 4. (COMMENCEMENT AND COMPLETION) Work shall commence on or before April 1, 2026, and shall include the posting of required bonds and proof of insurance. Completion shall be by June 1, 2026, with the final claim due by June 10th for all claims to be paid by the end of June 2026 claims period. The time of completion shall be extended due to:
 - (a) Weather delays
 - (b) Act of God, pandemic, or lack of required materials.
- (c) All contractors will be held to the same schedule, so failure of a contractor to timely perform will excuse performance by contractors depending upon completion of that work.







Parcels